

NPA Project

Non-Pipeline Alternative

Scope Summary

Middle School

2 Boiler replacements	\$420k
42 Unit Ventilators (classroom units)	\$840k
Auditorium Rooftop Unit (RTU)	\$280k
2 Gymnasium RTUs	\$320k
Cafeteria furnace	\$25k

\$1.89m

These amounts do not include escalation, contingencies, incidental costs

Detail with total project costs can be found on the full project estimate summary

It's a great day to be a

Bobcat

